ALEXION, ASTRAZENECA RARE DISEASE

aHUS Expert Recommendations & Clinical Guidance

Modified Delphi Expert Panel — Ravulizumab Positioning in Complex Scenarios

SGLR-2026-ALEXION-001 • 2026-01-30

Executive Summary

Generating expert consensus on Ravulizumab positioning in complex aHUS scenarios through a Modified Delphi methodology

- Modified Delphi methodology — structured, quantifiable, compliant with TARC requirements
- 6 KOL Nephrologists engaged via 1:1 interviews and a virtual plenary consensus meeting
- Deliverables: peer-reviewed manuscript (English + Spanish) and congress poster
- Full February–July timeline with manuscript submission before summer break
- End-to-end HCP management including FMV honoraria and compliance documentation

The Challenge

The Challenge

Guideline Gaps in Complex Scenarios

No published consensus exists for Ravulizumab use in post-transplant patients, paediatric cases, or overlap TMA presentations.

Clinical Variability

Treatment decisions in complex aHUS cases vary significantly across centres, leading to inconsistent outcomes and delayed initiation.

No Quantified Expert Alignment

Existing expert opinion is anecdotal. There is no structured, quantifiable measure of clinical agreement to guide practice or policy.

TARC Compliance Requirement

Internal approval processes require a scientifically grounded research framework — an informal advisory board does not satisfy this.

By the Numbers

Clinical evidence landscape for Ravulizumab in aHUS complex scenarios.

None

Published guidelines for post-transplant aHUS

6

KOLs in target panel

≥75%

Consensus threshold

July 2026

Target publication deadline

Our Approach

Our Approach

Sigil proposes a four-step Modified Delphi Expert Panel, generating quantifiable clinical consensus through structured individual interviews followed by group voting. The methodology produces both a peer-reviewed publication and a congress poster, while remaining fully compliant with TARC and FMV requirements.

Evidence Baseline

Targeted narrative review of guidelines and literature to frame clinical vignettes and define the research questions.

Structured Expert Engagement

1:1 in-depth interviews with each KOL to generate qualitative insights, followed by a 9-point Likert scoring round to quantify agreement.

Scientific Dissemination

Full peer-reviewed manuscript in English and Spanish, plus a scientific congress poster — translating expert consensus into actionable clinical guidance.

Why Sigil

Rigorous consensus methodology

Modified Delphi with defined consensus (≥75%) and divergence criteria, median scores, and IQR analysis — not a simple advisory board.

End-to-end HCP management

Sigil manages the full administrative lifecycle: contracting, FMV honoraria processing, compliance documentation, and reporting.

Senior clinical + scientific leadership

Tiago Taveira-Gomes (MD, PhD) and João Gancho Figueiredo (MD) provide strategic and clinical oversight throughout, with a PhD-level medical writer for the manuscript.

Project Roadmap

Project Roadmap

February — Protocol & Governance
1 month

ACTIVITIES
- Scientific protocol drafting and methodology finalisation
- Committee submission and compliance review preparation
- Narrative review of existing aHUS literature
- Clinical vignette development

DELIVERABLES
- Full study protocol
- Narrative review document
- Clinical vignette set for expert review

March — Kick-off & Preparation
1 month

ACTIVITIES
- Group kick-off meeting with all 6 KOLs
- Pre-read materials sent to panel (approx. 1 hour prep per expert)
- 1:1 interview scheduling and logistics

DELIVERABLES
- Kick-off meeting minutes
- Pre-read pack distributed
- Interview schedule confirmed

April – May — Interviews & Analysis
2 months

ACTIVITIES
- 1:1 in-depth interviews with each of the 6 KOLs
- Synthesis and thematic analysis of qualitative findings
- Structured scoring sheet development
- Delphi scoring round distribution and collection

DELIVERABLES
- Interview transcripts and synthesis report
- Scoring sheet with 9-point Likert responses
- Preliminary consensus analysis

June – July — Plenary & Publication
2 months

ACTIVITIES
- Final plenary virtual meeting — voting on divergent statements
- Manuscript drafting (English)
- Spanish translation and localisation
- Congress poster design and production

DELIVERABLES
- Final consensus report
- Peer-reviewed manuscript (English + Spanish)
- Scientific congress poster

Investment

Investment

Part 1 — Protocol & Scientific Foundation (February) • 1 month

SERVICE	QTY	RATE EUR	TOTAL EUR
Study Protocol and Methodology Design	1 project	$3,500	$3,500
Narrative Review and Gap Analysis	1 project	$3,000	$3,000
Project Management (Phase 1)	1 project	$750	$750
Phase Total			**$7,250**

Part 2 — Execution, Fieldwork & Dissemination (March – July) • 5 months

SERVICE	QTY	RATE EUR	TOTAL EUR
Virtual Expert Meetings — Kick-off and Final Alignment (×2)	2 sessions	$1,800	$3,600
One-to-One Expert Interviews (×6 KOLs)	6 sessions	$850	$5,100
Medical Writing — Manuscript in English	1 project	$6,200	$6,200
Scientific Poster / Presentation Development	1 project	$1,800	$1,800
Project Management (Phase 2)	1 project	$2,600	$2,600
Phase Total			**$19,300**

TOTAL ENGAGEMENT **EUR $26,550**

* All values exclude VAT.
* Publication fees (APCs, Open Access charges) are NOT included and will be invoiced separately at cost.
* HCP honoraria (pass-through costs) are billed separately at Fair Market Value plus 3% administrative fee.

Our Team

Our Team

Tiago Taveira-Gomes, MD PhD
Project Strategic Lead

- Real World Evidence and Implementation Science
- Data Science and Machine Learning in Healthcare
- Medical Education Research
- AI in Healthcare / Digital Health

João Gancho Figueiredo, MD
Senior Clinical Lead

- Clinical Strategy and Medical Evidence Generation
- Health Plan Consultancy and Insurance Frameworks
- Clinical-to-Technical Translation
- Healthcare Interoperability

TBA — Senior Medical Writer (PhD)
Scientific Writing Lead

- Peer-reviewed manuscript production
- Systematic and narrative literature review
- Statistical reporting and consensus methodology write-up
- Journal submission and revision management

Next Steps

Next Steps

Upon acceptance of this proposal, we are ready to initiate immediately:

1

Contract Execution

Signing of the service agreement and data processing addendum. Part 1 fees invoiced upon signing.

2

Protocol Kick-off

Immediate initiation of the study protocol, narrative review, and KOL identification and contracting.

3

Compliance Submission

Preparation and submission of all required materials for TARC and internal Alexion approval review.

Science that shapes clinical practice.

tiago.taveira@sigil-enterprises.com www.sigil.ae